SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 130 CONTRACT ID : R -27779-B
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, WELCOME AND INTERPRETIVE CENTER

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02241 GUARDRAIL, REMOVE 1,208.000 LFT
9 203-02010 EXCAVATION, ROCK 40.000 CYS
10 210-05758 BUILDING LUMP LUMP
11 210-05758 BUILDING LUMP LUMP
12 210-06900 TREATMENT PLANT LUMP LUMP
13 303-01180 COMPACTED AGGREGATE, NO. 53 205.000 TON
14 402-07432 HMA SURFACE, TYPE A 580.000 TON
15 406-05521 ASPHALT FOR TACK COAT 8,233.000 SYS
16 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 5,000.000 TON
17 601-06035 GUARDRAIL, RESET 1,208.000 LFT
18 603-04847 FENCE GATE 1.000 EACH
19 712-04247 OBSERVATION DECK 1.000 EACH
20 715-01905 WATER SERVICE LINE, 3 IN. 2,205.000 LFT
21 732-04445 WATER TAP LUMP LUMP
22 732-04926 VALVE 1.000 EACH
23 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
24 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 4.000 SFT
27 802-76055 SIGN POST, A 25.000 LFT
28 805-04973 CONDUIT 1,985.000 LFT
29 807-04744 LIGHTING LUMP LUMP
30 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 0.500 LFT
31 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 4,580.000 LFT
32 808-75078 TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE, 870.000 LFT

33 808-97222 PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 2
CALL ORDER : 136 CONTRACT ID : R -28315-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 26.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 78.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 26.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 26.000 MOS
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 109-08359 LIQUIDATED DAMAGES 1.000 DOL
10 109-08360 CONTRACT LIENS 1.000 DOL
11 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
12 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
18 202-02240 PAVEMENT REMOVAL 2,885.000 m2
19 202-02245 TREE, 150 mm, REMOVE 13.000 EACH
20 202-02250 TREE, 250 mm, REMOVE 11.000 EACH
21 202-02255 TREE, 460 mm, REMOVE 32.000 EACH
22 202-02260 TREE, 760 mm, REMOVE 16.000 EACH
23 202-02265 TREE, 1220 mm, REMOVE 2.000 EACH
24 202-02278 CURB, CONCRETE, REMOVE 1,156.000 m

25 202-02279 CURB AND GUTTER, REMOVE 510.000 m

26 202-04890 WELL 1.000 EACH
27 202-04890 WELL 2.000 EACH
28 202-05545 REGULATED MATERIALS, DISPOSE, C 150.000 m3
29 202-05550 REGULATED MATERIALS, REMOVE, C 150.000 m3
30 202-05555 REGULATED MATERIALS, TRANSPORT, C 150.000 m3
31 202-52710 SIDEWALK, CONCRETE, REMOVE 661.000 m2
32 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 1.000 EACH
33 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
34 203-02000 EXCAVATION, COMMON 31,411.000 m3
35 205-06936 TEMPORARY SEDIMENT TRAP 75.000 Mg
36 205-06937 TEMPORARY SILT FENCE 230.000 m

37 207-08262 SUBGRADE TREATMENT, TYPE I 32,735.000 m2
38 211-07454 STRUCTURE BACKFILL 8,916.000 m3
39 211-07454 STRUCTURE BACKFILL 1,200.000 m3
40 213-08058 FLOWABLE BACKFILL 15.000 m3
41 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 865.000 Mg
42 302-06464 SUBBASE FOR PCCP 7,240.000 m3
43 303-07449 COMPACTED AGGREGATE, NO. 73 105.000 Mg
44 304-07491 HMA PATCHING, TYPE C 104.200 Mg
45 306-08034 MILLING, ASPHALT, 38 mm 3,446.000 m2
46 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 330.000 Mg
47 402-07434 HMA SURFACE, TYPE C 523.000 Mg
48 402-07439 HMA INTERMEDIATE, TYPE C 1,077.000 Mg



SCHEDULE OF PAY ITEMS PAGE 3
CALL ORDER : 136 CONTRACT ID : R -28315-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROAD RECONSTRUCTION

49 402-07442 HMA BASE, TYPE C 779.000 Mg
50 402-07453 HMA FOR TEMPORARY PAVEMENT 1,460.000 Mg
51 406-05520 ASPHALT FOR TACK COAT 5.000 Mg
52 501-06727 CORING, PCCP LUMP LUMP
53 501-09107 QC/QA-PCCP, 225 mm 28,240.000 m2
54 502-06627 PCCP, 150 mm 898.000 m2
55 503-03489 RETROFITTED TIE BARS 210.000 EACH
56 503-05240 D-1 CONTRACTION JOINT 5,445.000 m

57 604-07901 CURB RAMP, CONCRETE, G 32.000 m2
58 604-07903 CURB RAMP, CONCRETE, K 232.000 m2
59 604-91531 SIDEWALK, CONCRETE, 100 mm 4,008.000 m2
60 605-06100 CURB, INTEGRAL, C, CONCRETE 2,596.000 m

61 605-06120 CURB, CONCRETE 34.000 m

62 605-06125 CURB, CONCRETE, MODIFIED 276.000 m

63 605-06210 CENTER CURB, C, CONCRETE 391.000 m

64 605-97937 CURB AND GUTTER, CONCRETE, ROLL 54.000 m

65 610-07486 HVMA FOR APPROACHES, TYPE A 56.000 Mg
66 610-07487 HMA FOR APPROACHES, TYPE B 115.000 Mg
67 610-07712 PCCP FOR APPROACHES, 150 mm 2,335.000 m2
68 611-06497 MAILBOX ASSEMBLY, SINGLE 31.000 EACH
69 611-06498 MAILBOX ASSEMBLY, DOUBLE 4.000 EACH
70 616-02320 GEOTEXTILES 300.000 m2
71 616-06405 RIPRAP, REVETMENT 243.000 Mg
72 621-06567 WATER 204.000 kL
73 621-06575 SODDING, NURSERY 11,292.000 m2
74 703-51030 REINFORCING STEEL 140.000 kg
75 714-44240 CONCRETE, A, STRUCTURES 11.000 m3
76 715-01286 PIPE, DUCTILE IRON, 300 mm 12.000 m

77 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 273.000 m

78 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 3,066.000 m

79 715-05146 PIPE, TYPE 2, CIRCULAR, 150 mm 40.000 m

80 715-05148 PIPE, TYPE 2, CIRCULAR, 250 mm 6.000 m

81 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 167.000 m

82 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 219.000 m

83 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 284.000 m

84 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 481.000 m

85 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 273.000 m

86 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 5.000 m

87 715-05163 PIPE, TYPE 2, CIRCULAR, 1500 mm 120.000 m

88 715-05841 CONCRETE ANCHOR, 1500 mm 1.000 EACH
89 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 41.000 Mg
90 715-09064 VIDEO INSPECTION FOR PIPE 2,020.000 m

91 715-96669 WATER MAIN, DUCTILE IRON, 400 mm 1,400.000 m

92 715-96669 WATER MAIN, DUCTILE IRON, 400 mm 32.000 m

93 716-07637 PIPE INSTALLATION, TRENCHLESS, 1200 mm 40.000 m

94 716-07727 PIPE INSTALLATION, TRENCHLESS, 1500 mm 100.000 m

95 718-52610 AGGREGATE FOR UNDERDRAINS 625.000 m3
96 718-99153 GEOTEXTILES FOR UNDERDRAIN 7,115.000 m2
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CALL ORDER : 136 CONTRACT ID : R -28315-B
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

97 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
98 720-03194 MANHOLE 3.000 EACH
99 720-04682 INLET 3.000 EACH
100 720-44000 CASTING, ADJUST TO GRADE 14.000 EACH
101 720-45045 INLET, J10 19.000 EACH
102 720-45055 INLET, M10 2.000 EACH
103 720-45410 MANHOLE, C4 16.000 EACH
104 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 1.300 m

105 720-91051 INLET, A 2.000 EACH
106 720-94612 MANHOLE, K4 1.000 EACH
107 720-95335 MANHOLE, M4 1.000 EACH
108 720-95422 MANHOLE, J4 3.000 EACH
109 720-96999 FIRE HYDRANT ASSEMBLY 10.000 EACH
110 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
111 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
112 720-98174 INLET, B15 11.000 EACH
113 720-98555 INLET, C15 2.000 EACH
114 732-01525 VALVE BOX 12.000 EACH
115 732-02388 WATER MAIN 20.000 EACH
116 732-02388 WATER MAIN 4.000 EACH
117 732-02388 WATER MAIN 2.000 EACH
118 732-02388 WATER MAIN 13.000 EACH
119 732-02388 WATER MAIN 1.000 EACH
120 732-02388 WATER MAIN 1.000 EACH
121 732-02388 WATER MAIN 4.000 EACH
122 732-02745 GATE VALVE AND BOX, 200 mm 7.000 EACH
123 732-03063 TAPPING SLEEVE 2.000 EACH
124 732-03063 TAPPING SLEEVE 1.000 EACH
125 732-03064 TAPPING VALVE 1.000 EACH
126 732-03064 TAPPING VALVE 1.000 EACH
127 732-03073 CROSS 1.000 EACH
128 732-03704 REDUCER, DUCTILE IRON, 200 mm x 150 mm 6.000 EACH
129 732-04596 WATER SERVICE 25.000 EACH
130 732-04596 WATER SERVICE 25.000 EACH
131 732-04836 GATE VALVE 5.000 EACH
132 732-04837 PLUG 3.000 EACH
133 732-04837 PLUG 1.000 EACH
134 732-04837 PLUG 1.000 EACH
135 732-04837 PLUG 2.000 EACH
136 732-09163 TEST 8.000 EACH
137 732-91739 WATER MAIN, DUCTILE IRON, 200 mm 120.000 m

138 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 7.000 EACH
139 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
140 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
141 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 20,155.000 m

142 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 30.000 EACH
143 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 30.000 EACH

144 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 91.000 m
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CALL ORDER : 136 CONTRACT ID : R -28315-B
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

145 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
146 801-06640 CONSTRUCTION SIGN, A 57.000 EACH
147 801-06645 CONSTRUCTION SIGN, B 21.000 EACH
148 801-06710 FLASHING ARROW SIGN 1,050.000 DAY
149 801-06775 MAINTAINING TRAFFIC LUMP LUMP
150 801-06775 MAINTAINING TRAFFIC LUMP LUMP
151 801-06775 MAINTAINING TRAFFIC LUMP LUMP
152 801-07119 BARRICADE, 111-B 146.000 m

153 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 160.000 m

154 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 27.600 m2

155 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 3.700 m2

156 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 8.900 m2

157 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
158 805-01842 HANDHOLE, SIGNAL 29.000 EACH
159 805-02069 SIGNAL CANTILEVER STRUCTURE, 7.6 m 1.000 EACH
160 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 8.000 EACH
161 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 1,835.000 m

162 805-04876 CABLE, INTERCONNECT 1,812.000 m

163 805-05698 SIGNAL SUPPORT FOUNDATION, 750 mm X 750 mm X 2100 mm 1.000 EACH
164 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 2,398.000 m

165 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
166 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 9.000 EACH
167 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 5.000 EACH
168 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
169 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
170 805-78445 SIGNAL SERVICE 1.000 EACH
171 805-78485 SIGNAL CABLE, 5C 14CGA. 1,045.000 m

172 805-78490 SIGNAL CABLE, 7C 14GA. 176.000 m

173 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 733.000 m

174 805-78785 SIGNAL DETECTOR HOUSING 14.000 EACH
175 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 610.000 m

176 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
177 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
178 805-86900 JUNCTION BOX 4.000 EACH
179 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 7.000 EACH
180 807-02191 HANDHOLE, LIGHTING 6.000 EACH
181 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 6.000 EACH
182 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 35.000 EACH
183 807-02781 LUMINAIRE MAST ARM, 3.1 m 3.000 EACH
184 807-04112 WIRE, XHHW, NO. 10 1,530.000 m

185 807-04651 WIRE 2,100.000 m

186 807-04652 SERVICE POINT 3.000 EACH
187 807-04654 LIGHT POLE 29.000 EACH
188 807-86615 LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM 32.000 EACH
189 807-86910 CONNECTOR KIT, UNFUSED 38.000 EACH
190 807-86915 CONNECTOR KIT, FUSED 38.000 EACH
191 807-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 93.000 EACH

192 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
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CALL ORDER : 136 CONTRACT ID : R -28315-B
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION

193 807-86930 INSULATION LINK, NONWATERPROOFED 84.000 EACH
194 807-95709 PHOTOCELLS 3.000 EACH
195 808-04767 LINE 772.000 m
196 808-05534 LINE, EPOXY, SOLID, WHITE, 200 mm 103.000 m
197 808-06680 TRANSVERSE MARKINGS, EPOXY 65.000 m
198 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 61.000 m
199 808-06716 LINE, REMOVE 61.000 m
200 808-74804 LINE, EPOXY, SOLID, WHITE, 150 mm 350.000 m
201 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 600 mm 70.000 m
202 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 15.000 EACH
203 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 15.000 EACH
204 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 150 mm 207.000 m
205 808-75247 LINE, THERMOPLASTIC, SOLID, YELLOW, 150 mm 305.000 m
206 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 31.000 m
207 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 28.000 m
208 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 77.000 m
209 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 8.000 EACH
210 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 8.000 EACH
211 808-94455 TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 150 mm 336.000 m
212 808-96074 LINE, EPOXY, SOLID, YELLOW, 150 mm 2,450.000 m
213 808-96075 LINE, THERMOPLASTIC, BROKEN, WHITE, 150 mm 77.000 m
214 808-98000 LINE, EPOXY, SOLID, YELLOW, 200 mm 514.000 m
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CALL ORDER : 140 CONTRACT ID : R -28527-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 18.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 54.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 54.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 18.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
17 202-02240 PAVEMENT REMOVAL 7,995.000 SYS
18 202-02245 TREE, 6 IN., REMOVE 2.000 EACH
19 202-02250 TREE, 10 IN., REMOVE 4.000 EACH
20 202-02255 TREE, 18 IN., REMOVE 2.000 EACH
21 202-02278 CURB, CONCRETE, REMOVE 4,438.000 LFT
22 202-52710 SIDEWALK, CONCRETE, REMOVE 2,088.000 SYS
23 202-91011 TREE, 36 IN., REMOVE 1.000 EACH
24 202-91385 INLET, REMOVE 19.000 EACH
25 202-93047 MANHOLE, REMOVE 2.000 EACH
26 202-93898 TREE, 12 IN., REMOVE 2.000 EACH
27 202-96133 PIPE, REMOVE 880.000 LFT
28 203-02000 EXCAVATION, COMMON 4,425.000 CYS
29 205-02770 EROSION CONTROL BLANKET 28.000 SYS
30 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
31 205-06937 TEMPORARY SILT FENCE 457.000 LFT
32 207-08268 SUBGRADE TREATMENT, TYPE 1V 11,662.000 SYS
33 211-07454 STRUCTURE BACKFILL 5,475.000 CYS
34 213-08058 FLOWABLE BACKFILL 260.000 CYS
35 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 554.000 TON
36 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 250.000 TON
37 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 755.000 TON
38 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,260.000 TON
39 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 6,100.000 TON
40 406-05520 ASPHALT FOR TACK COAT 9.600 TON
41 601-06035 GUARDRAIL, RESET 25.000 LFT
42 604-07894 CURB RAMP, CONCRETE, A 15.000 SYS
43 604-07900 CURB RAMP, CONCRETE, F 51.000 SYS
44 604-07901 CURB RAMP, CONCRETE, G 118.000 SYS
45 604-07902 CURB RAMP, CONCRETE, H 34.000 SYS
46 604-44251 STEPS, CONCRETE 1.100 CYS
47 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,785.000 SYS
48 605-06120 CURB, CONCRETE 235.000 LFT
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CALL ORDER : 140 CONTRACT ID : R -28527-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

49 605-06140 CURB AND GUTTER, CONCRETE 2,854.000 LFT
50 605-92578 CURB WALK, CONCRETE 27.200 SYS
51 610-07486 HMA FOR APPROACHES, TYPE A 668.000 TON
52 610-07488 HMA FOR APPROACHES, TYPE C 930.000 TON
53 610-07712 PCCP FOR APPROACHES, 6 IN. 1,355.000 SYS
54 614-06482 HEADER, CEMENT CONCRETE, D 176.000 SYS
55 615-06490 RIGHT OF WAY MARKER 8.000 EACH
56 615-06505 MONUMENT, B 4.000 EACH
57 616-02320 GEOTEXTILES 27.000 SYS
58 616-06405 RIPRAP, REVETMENT 20.000 TON
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
60 621-06545 FERTILIZER 0.100 TON
61 621-06557 SEED MIXTURE, T 15.000 LBS
62 621-06565 MULCHING MATERIAL 0.400 TON
63 621-06567 WATER 6.500 KGAL
64 621-06575 SODDING, NURSERY 1,618.000 SYS
65 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,327.000 LFT
66 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 116.000 LFT
67 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 411.000 LFT
68 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 720.000 LFT
69 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 630.000 LFT
70 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 45.000 LFT
71 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 280.000 TON
72 716-07636 PIPE INSTALLATION, TRENCHLESS, 42 IN. 30.000 LFT
73 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
74 720-44296 CAP INLET 1.000 EACH
75 720-45045 INLET, J10 1.000 EACH
76 720-45410 MANHOLE, C4 10.000 EACH
77 720-95422 MANHOLE, J4 4.000 EACH
78 720-98174 INLET, B15 7.000 EACH
79 720-98555 INLET, C15 3.000 EACH
80 720-99416 CATCH BASIN, B15 18.000 EACH
81 720-99417 CATCH BASIN, C15 7.000 EACH
82 732-02388 WATER MAIN 3.000 EACH
83 732-04836 GATE VALVE 6.000 EACH
84 732-04964 WATER MAIN 850.000 LFT
85 732-09111 SERVICE 12.000 EACH
86 732-09111 SERVICE 15.000 EACH
87 732-91742 FIRE HYDRANT 4.000 EACH
88 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
89 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
90 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,234.000 LFT
91 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 168.000 LFT
92 801-06625 DETOUR ROUTE MARKER ASSEMBLY 53.000 EACH
93 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
94 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
95 801-06775 MAINTAINING TRAFFIC LUMP LUMP

96 801-07119 BARRICADE, 111-B 96.000 LFT
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CALL ORDER : 140 CONTRACT ID : R -28527-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

97 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 474.000 LFT
98 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 40.000 LFT
99 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 309.300 SFT
100 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 39.400 SFT
101 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 48.000 SFT
102 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
103 805-01842 HANDHOLE, SIGNAL 10.000 EACH
104 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
105 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
106 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 6.000 EACH
107 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 485.000 LFT
108 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
109 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 4.000 EACH
110 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4.000 EACH
111 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
112 805-78420 DISCONNECT HANGER 4.000 EACH
113 805-78467 SIGNAL CABLE, 3C 8GA. 40.000 LFT
114 805-78485 SIGNAL CABLE, 5C 14GA. 450.000 LFT
115 805-78490 SIGNAL CABLE, 7C 14GA. 1,335.000 LFT
116 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,300.000 LFT
117 805-78746 PREFORMED LOOP DETECTORS 1,122.000 LFT
118 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
119 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 3.000 EACH
120 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 1.000 EACH
121 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 8.000 EACH
122 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 700.000 LFT
123 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 125.000 LFT
124 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 160.000 LFT
125 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,400.000 LFT
126 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 25.000 LFT
127 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 90.000 LFT
128 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 320.000 LFT
129 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 1,270.000 LFT
130 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 10.000 EACH
131 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 8.000 EACH
132 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH

133 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 310.000 LFT
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CALL ORDER : 150 CONTRACT ID : R -28772-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 28.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 112.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 28.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 28.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-02241 GUARDRAIL, REMOVE 2,168.000 LFT
18 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
19 203-02000 EXCAVATION, COMMON 135,945.000 CYS
20 203-02010 EXCAVATION, ROCK 100.000 CYS
21 203-02070 BORROW 66,480.000 CYS
22 203-51223 EXCAVATION, WATERWAY 352.000 CYS
23 204-02290 SETTLEMENT PLATE 4.000 EACH
24 205-06930 SPLASHPAD, RIPRAP 15.000 TON
25 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 280.000 TON
26 205-06933 TEMPORARY DITCH INLET PROTECTION 7.000 EACH
27 205-06936 TEMPORARY SEDIMENT TRAP 566.000 TON
28 205-06937 TEMPORARY SILT FENCE 473.000 LFT
29 205-06938 TEMPORARY SLOPE DRAIN 518.000 LFT
30 205-08598 EXCLUSIONARY 2.000 EACH
31 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 364.000 CYS
32 207-08263 SUBGRADE TREATMENT, TYPE IA 103,352.000 SYS
33 207-08267 SUBGRADE TREATMENT, TYPE I11A 2,595.000 SYS
34 210-07312 WETLAND LUMP LUMP
35 211-06467 AGGREGATE FOR END BENT BACKFILL 76.000 CYS
36 211-07454 STRUCTURE BACKFILL 5,214.000 CYS
37 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 37,630.000 TON
38 302-07455 DENSE GRADED SUBBASE 46.000 CYS
39 302-08562 COARSE AGGREGATE, 8 1,245.000 TON
40 303-01180 COMPACTED AGGREGATE, NO. 53 208.000 TON
41 303-07449 COMPACTED AGGREGATE, NO. 73 215.000 TON
42 401-06264 PROFILOGRAPH, HMA LUMP LUMP
43 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 4,852.000 TON
44 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 8,182.000 TON
45 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 20,292.000 TON
46 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 9,952.000 TON
47 402-07432 HMA SURFACE, TYPE A 2,708.000 TON
48 402-07440 HVA BASE, TYPE A 8,565.000 TON
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CALL ORDER : 150 CONTRACT ID : R -28772-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 406-05520 ASPHALT FOR TACK COAT 83.000 TON
50 601-01128 GUARDRAIL TRANSITION TYPE WGB 4.000 EACH
51 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
52 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 1.000 EACH
53 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 2.000 EACH
54 601-02924 HANDRAIL, STEEL PIPE, GALVANIZED 227.000 LFT
55 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 2.000 EACH
56 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
57 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 868.750 LFT
58 602-06729 BARRIER DELINEATOR 4.000 EACH
59 605-06121 CURB, CONCRETE, B 251.000 LFT
60 605-06140 CURB AND GUTTER, CONCRETE 169.000 LFT
61 606-07484 MILLED HMA SHOULDER CORRUGATIONS 36,149.000 LFT
62 607-06335 PAVED SIDE DITCH, A 246.000 LFT
63 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 272.000 SYS
64 610-07486 HMA FOR APPROACHES, TYPE A 4,611.000 TON
65 611-06497 MAILBOX ASSEMBLY, SINGLE 24.000 EACH
66 611-06498 MAILBOX ASSEMBLY, DOUBLE 6.000 EACH
67 615-06490 RIGHT OF WAY MARKER 189.000 EACH
68 615-06505 MONUMENT, B 43.000 EACH
69 615-06510 MONUMENT, C 3.000 EACH
70 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
71 615-07832 BENCH MARK POST 4.000 EACH
72 615-92498 BENCH MARK 1.000 EACH
73 616-02320 GEOTEXTILES 15,578.000 SYS
74 616-05688 RIPRAP, CLASS 1 792.000 TON
75 616-05689 RIPRAP, CLASS 2 499.000 TON
76 616-06405 RIPRAP, REVETMENT 3,530.000 TON
77 616-06451 RIPRAP, UNIFORM 1,877.000 TON
78 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
79 621-02166 MULCHED SEEDING, SPECIAL CLASS 2,088.000 SYS
80 621-06545 FERTILIZER 20.000 TON
81 621-06553 SEED MIXTURE, R 5,434.000 LBS
82 621-06557 SEED MIXTURE, T 5,148.000 LBS
83 621-06565 MULCHING MATERIAL 176.000 TON
84 621-06567 WATER 170.000 KGAL
85 621-06574 SODDING 10,843.000 SYS
86 621-06575 SODDING, NURSERY 31,757.000 SYS
87 622-91786 SEEDLING 935.000 EACH
88 701-04732 PILE 168.000 LFT
89 701-05569 CORED HOLE IN ROCK 119.000 LFT
90 701-05569 CORED HOLE IN ROCK 530.000 LFT
91 701-91792 PILE TIP, STEEL H 14.000 EACH
92 701-97624 PILE, SOLDIER 331.000 LFT
93 701-97624 PILE, SOLDIER 483.000 LFT
94 701-97624 PILE, SOLDIER 166.000 LFT
95 701-97624 PILE, SOLDIER 173.000 LFT

96 702-51100 DRAIN PIPE, CAST IRON, 6 IN. 190.000 LBS
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CALL ORDER : 150 CONTRACT ID : R -28772-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

97 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 644.000 LBS
98 702-92857 CONCRETE, C, SUBSTRUCTURE 29.400 CYS
99 703-06029 REINFORCING BARS, EPOXY COATED 63,384.000 LBS
100 703-51030 REINFORCING STEEL 15,487.000 LBS
101 704-51002 CONCRETE, C, SUPERSTRUCTURE 222.300 CYS
102 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 4.000 EACH
103 706-51020 CONCRETE, C, RAILING 13.100 CYS
104 707-06404 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 515.000 LFT
105 709-51821 SURFACE SEAL LUMP LUMP
106 711-96800 STUD SHEAR CONNECTORS 844.000 EACH
107 714-05867 WALL 3,060.000 SFT
108 714-08514 WINGWALL 838.000 SFT
109 714-08596 GEOCOMPOSITE WALL DRAIN 3,022.000 SFT
110 714-08597 TIMBER LAGGING 3,238.000 SFT
111 714-26702 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 3 FT. 165.000 LFT
112 714-26724 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 12 FT. X 4 FT. 372.000 LFT
113 714-44240 CONCRETE, A, STRUCTURES 128.300 CYS
114 715-03321 SAFETY METAL END SECTION, 6:1, 12 1.000 EACH
115 715-04555 PIPE END SECTION, MIN. AREA 5.1 SQ. FT. 2.000 EACH
116 715-04588 SAFETY METAL END SECTION, 6:1, MIN. AREA 1.1 SQ. FT. 10.000 EACH
117 715-04611 SAFETY METAL END SECTION, 4:1, 12 IN. 2.000 EACH
118 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 35,731.000 LFT
119 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 2,681.000 LFT
120 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 248.000 LFT
121 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 3,452.000 LFT
122 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 495.000 LFT
123 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 1,100.000 LFT
124 715-05361 PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1 SQ. FT. 259.000 LFT
125 715-05407 PIPE, END BENT DRAIN, 6 IN. 120.000 LFT
126 715-05428 PIPE, SLOTTED VANE DRAIN, 12 IN. 10.000 LFT
127 715-05691 PIPE EXTENSION, CIRCULAR, 10.000 LFT
128 715-07587 PIPE, TYPE 1, DEFORMED, 1.8 SQ. FT. 80.000 LFT
129 715-08179 CONCRETE ANCHOR, MIN. AREA 10.2 SFT. 2.000 EACH
130 715-08447 PIPE, TYPE 1, DEFORMED, MIN. AREA 5.1 SQ. FT. 154.000 LFT
131 715-08448 PIPE, TYPE 2, DEFORMED, MIN. AREA 10.2 SQ. FT. 387.000 LFT
132 715-08449 SAFETY METAL END SECTION, 6:1, MIN. AREA 1.8 SQ. FT. 2.000 EACH
133 715-08450 SAFETY METAL END SECTION, 6:1, MIN. AREA 5.1 SQ. FT. 2.000 EACH
134 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
135 715-46005 PIPE END SECTION, 15 IN. 39.000 EACH
136 715-46045 PIPE END SECTION, MIN. AREA 1.1 SQ. FT. 4.000 EACH
137 718-06529 OUTLET PROTECTOR, 2 91.000 EACH
138 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,600.000 LFT
139 718-52610 AGGREGATE FOR UNDERDRAINS 2,579.000 CYS
140 718-99153 GEOTEXTILES FOR UNDERDRAIN 24,079.000 SYS
141 720-45045 INLET, J10 1.000 EACH
142 720-45055 INLET, M10 1.000 EACH
143 720-45275 PIPE CATCH BASIN, 24 IN. 5.000 EACH
144 720-45410 MANHOLE, C4 16.000 EACH
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CALL ORDER : 150 CONTRACT ID : R -28772-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

145 720-93501 MANHOLE, L4 2.000 EACH
146 720-98174 INLET, B15 1.000 EACH
147 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
148 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
149 801-06625 DETOUR ROUTE MARKER ASSEMBLY 32.000 EACH
150 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
151 801-06775 MAINTAINING TRAFFIC LUMP LUMP
152 801-07118 BARRICADE, 111-A 384.000 LFT
153 801-07119 BARRICADE, 111-B 336.000 LFT
154 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 520.000 LFT
155 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 132.000 LFT
156 802-07060 SIGN, SHEET, RELOCATE 15.000 EACH
157 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 240.000 SFT
158 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 68.000 SFT
159 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 65.000 SFT
160 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 903.000 LFT
161 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 903.000 LFT
162 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 39,526.000 LFT
163 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 192.000 LFT
164 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,299.000 LFT
165 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 29,883.000 LFT
166 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 100.000 LFT
167 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 275.000 LFT

168 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 418.000 EACH
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CALL ORDER : 160 CONTRACT ID : R -28922-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 36.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02241 GUARDRAIL, REMOVE 456.000 LFT
16 202-02271 HEADWALL, REMOVE 4.000 EACH
17 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
18 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 11.000 EACH
19 202-96133 PIPE, REMOVE 462.000 LFT
20 202-96718 POST, GUARD RAIL, REMOVE 74.000 EACH
21 202-99187 FENCE, FARM FIELD, REMOVE 151.000 LFT
22 203-02000 EXCAVATION, COMMON 7,475.000 CYS
23 203-02070 BORROW 469.000 CYS
24 205-03371 SEDIMENT, REMOVE 511.000 CYS
25 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 10.200 TON
26 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
27 205-06936 TEMPORARY SEDIMENT TRAP 248.000 TON
28 205-06937 TEMPORARY SILT FENCE 26.000 LFT
29 207-08263 SUBGRADE TREATMENT, TYPE IA 4,753.000 SYS
30 207-08265 SUBGRADE TREATMENT, TYPE I1A 3,488.000 SYS
31 211-07454 STRUCTURE BACKFILL 986.000 CYS
32 213-08058 FLOWABLE BACKFILL 876.000 CYS
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,434 .000 TON
34 303-02051 STONE, NO 2 100.000 TON
35 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 181.000 TON
36 306-08034 MILLING, ASPHALT, 1 1/2 IN. 5,520.000 SYS
37 306-08043 MILLING, TRANSITION 727.000 SYS
38 401-06264 PROFILOGRAPH, HMA LUMP LUMP
39 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 1,364.000 TON
40 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 2,281.000 TON
41 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 2,904.000 TON
42 402-07453 HMA FOR TEMPORARY PAVEMENT 1,085.000 TON
43 406-05520 ASPHALT FOR TACK COAT 10.500 TON
44 601-02206 TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 200.000 LFT
45 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
46 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 2.000 EACH
47 606-07484 MILLED HMA SHOULDER CORRUGATIONS 4,500.000 LFT

48 610-07486 HMA FOR APPROACHES, TYPE A 258.000 TON
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CALL ORDER : 160 CONTRACT ID : R -28922-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED

49 610-07712 PCCP FOR APPROACHES, 6 IN. 89.000 SYS
50 611-06497 MAILBOX ASSEMBLY, SINGLE 10.000 EACH
51 615-06490 RIGHT OF WAY MARKER 63.000 EACH
52 615-06505 MONUMENT, B 2.000 EACH
53 616-02320 GEOTEXTILES 591.000 SYS
54 616-06405 RIPRAP, REVETMENT 544.000 TON
55 616-06451 RIPRAP, UNIFORM 368.000 TON
56 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
57 621-06545 FERTILIZER 4.000 TON
58 621-06553 SEED MIXTURE, R 638.000 LBS
59 621-06565 MULCHING MATERIAL 8.000 TON
60 621-06567 WATER 4.000 KGAL
61 621-06574 SODDING 520.000 SYS
62 714-04875 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 16.000 LFT
63 715-02398 SAFETY METAL END SECTION, 6:1, 36 IN. 1.000 EACH
64 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 8.000 EACH
65 715-02630 SAFETY METAL END SECTION, 6:1, 24 IN. 12.000 EACH
66 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 9.000 EACH
67 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 202.000 LFT
68 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 84.000 LFT
69 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 85.000 LFT
70 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 369.000 LFT
71 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 237.000 LFT
72 720-95422 MANHOLE, J4 1.000 EACH
73 723-06660 WINGWALL 97.000 SYS
74 723-09069 STRUCTURE, PRECAST THREE-SIDED, 144 IN. X 96 IN. 44 .000 LFT
75 723-09070 STRUCTURE, PRECAST THREE-SIDED, 144 IN. X 108 IN. 80.000 LFT
76 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 9.000 EACH
77 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
78 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
79 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 29,570.000 LFT
80 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 49,005.000 LFT
81 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 165.000 LFT
82 801-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 488.000 LFT
83 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
84 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
85 801-06646 TEMPORARY CONCRETE BARRIER 65.000 LFT
86 801-06710 FLASHING ARROW SIGN 120.000 DAY
87 801-06775 MAINTAINING TRAFFIC LUMP LUMP
88 801-07119 BARRICADE, 111-B 192.000 LFT
89 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 137.600 LFT
90 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 25.500 LFT
91 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 61.430 SFT
92 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 14.570 SFT
93 805-96014 SAW CUT, FULL DEPTH 100.000 LFT
94 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 8,970.000 LFT
95 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 880.000 LFT

96 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 880.000 LFT
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CALL ORDER : 160 CONTRACT ID : R -28922-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED

97 808-06716 LINE, REMOVE 5,380.000 LFT
98 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,730.000 LFT
99 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 190.000 LFT
100 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 52.000 LFT
101 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 9.000 EACH
102 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
103 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 68.000 EACH
104 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 130.000 EACH

105 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,720.000 LFT
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CALL ORDER : 170 CONTRACT ID : R -29409-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07039 FIELD OFFICE, B 12.000 MOS
4 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
5 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
6 109-08359 LIQUIDATED DAMAGES 1.000 DOL
7 109-08360 CONTRACT LIENS 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02241 GUARDRAIL, REMOVE 149.000 m
15 202-02271 HEADWALL, REMOVE 5.000 EACH
16 202-02278 CURB, CONCRETE, REMOVE 475.000 m
17 202-03783 SIGN, PANEL, REMOVE 1.000 EACH
18 202-52710 SIDEWALK, CONCRETE, REMOVE 148.000 m2
19 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
20 202-99187 FENCE, FARM FIELD, REMOVE 200.000 m
21 203-02000 EXCAVATION, COMMON 18,013.000 m3
22 205-06932 TEMPORARY CHECK DAM, STRAW BALES 531.000 m
23 205-06933 TEMPORARY DITCH INLET PROTECTION 51.000 EACH
24 205-06937 TEMPORARY SILT FENCE 1,972.000 m
25 207-08268 SUBGRADE TREATMENT, TYPE 1V 36,514.000 m2
26 210-08542 WATER LUMP LUMP
27 211-07454 STRUCTURE BACKFILL 575.000 m3
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 7,722.000 Mg
29 306-08034 MILLING, ASPHALT, 38 mm 18,721.600 m2
30 401-07332 QC/QA-HMA, 1, 76, SURFACE, 9.5 mm 482.500 Mg
31 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 3,234.600 Mg
32 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 1,185.900 Mg
33 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 2,852.400 Mg
34 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 MM 1,976.500 Mg
35 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 MM 1,447.400 Mg
36 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 11,145.700 Mg
37 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 13,834.900 Mg
38 406-05520 ASPHALT FOR TACK COAT 30.100 Mg
39 601-06854 GUARDRAIL, W-BEAM, NESTED 27.700 EACH
40 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
41 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 7.600 m
42 601-99106 GUARDRAIL, W BEAM, 0.952 m SPACING 53.500 m
43 603-06040 FENCE, FARM FIELD, 1190 mm 200.000 m
44 604-91531 SIDEWALK, CONCRETE, 100 mm 132.000 m2
45 605-06120 CURB, CONCRETE 452.000 m
46 605-06140 CURB AND GUTTER, CONCRETE 651.000 m
47 605-06255 CENTER CURB, D, CONCRETE 48.000 m2

48 605-94811 CURB TURNOUT 1.000 EACH
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CALL ORDER : 170 CONTRACT ID : R -29409-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 610-07486 HMA FOR APPROACHES, TYPE A 355.000 Mg
50 610-08446 PCCP FOR APPROACHES, 150 mm 398.600 m2
51 611-06497 MAILBOX ASSEMBLY, SINGLE 8.000 EACH
52 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
53 615-06490 RIGHT OF WAY MARKER 47.000 EACH
54 615-06505 MONUMENT, B 23.000 EACH
55 615-06510 MONUMENT, C 27.000 EACH
56 616-02320 GEOTEXTILES 865.000 m2
57 616-05689 RIPRAP, CLASS 2 585.000 Mg
58 616-06451 RIPRAP, UNIFORM 102.000 Mg
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
60 621-06545 FERTILIZER 5.000 Mg
61 621-06554 SEED MIXTURE, U 775.000 kg
62 621-06557 SEED MIXTURE, T 212.000 kg
63 621-06565 MULCHING MATERIAL 32.000 Mg
64 621-06567 WATER 112.800 kL
65 621-06574 SODDING 6,255.000 m2
66 714-08212 CULVERT EXTENSION 3.000 m
67 714-26704 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1500 mm 16.200 m
68 715-05118 PIPE, TYPE 1, CIRCULAR, 300 mm 8.500 m
69 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 60.000 m
70 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 107.000 m
71 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 230.000 m
72 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 142.000 m
73 715-05173 PIPE, TYPE 3, CIRCULAR, 600 mm 26.000 m
74 715-05597 PIPE EXTENSION, CIRCULAR, 600 mm 9.900 m
75 715-05756 PIPE EXTENSION, CIRCULAR, 300 mm 30.000 m
76 715-46000 PIPE END SECTION, 300 mm 9.000 EACH
77 715-46005 PIPE END SECTION, 375 mm 8.000 EACH
78 715-46020 PIPE END SECTION, 600 mm 5.000 EACH
79 715-46055 PIPE END SECTION, MIN. AREA .17 m2 1.000 EACH
80 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
81 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 1.000 EACH
82 720-44296 CAP INLET 11.000 EACH
83 720-45010 INLET, A3 1.000 EACH
84 720-45030 INLET, E7 18.000 EACH
85 720-45045 INLET, J10 3.000 EACH
86 720-45075 INLET, R13 6.000 EACH
87 720-91110 MANHOLE, N4 1.000 EACH
88 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
89 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 24,116.000 m
90 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 24.000 EACH
91 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 95.000 m
92 801-06625 DETOUR ROUTE MARKER ASSEMBLY 123.000 EACH
93 801-06640 CONSTRUCTION SIGN, A 111.000 EACH
94 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
95 801-06710 FLASHING ARROW SIGN 480.000 DAY

96 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 170 CONTRACT ID : R -29409-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

97 801-06775 MAINTAINING TRAFFIC LUMP LUMP
98 801-06775 MAINTAINING TRAFFIC LUMP LUMP
99 801-07118 BARRICADE, 111-A 43.400 m
100 801-07119 BARRICADE, 111-B 79.200 m
101 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 464.600 m
102 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 127.100 m
103 802-07057 SIGN, PANEL, WITH LEGEND 1.000 m2
104 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 55.000 EACH
105 802-07154 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XII 2.000 EACH
106 802-76015 SIGN,PANEL ,ENCAPSULATED LENS WITH LEGEND 1.000 m2
107 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 21.200 m2
108 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 78.400 m2
109 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 4.200 m2
110 802-76095 STRUCTURAL STEEL, BREAKAWAY 500.000 kg
111 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 8.000 EACH
112 805-01842 HANDHOLE, SIGNAL 21.000 EACH
113 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 1.000 EACH
114 805-01879 SIGNAL SERVICE, INSTALL 2.000 EACH
115 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
116 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
117 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 1,230.000 m
118 805-07767 SIGNAL CABLE, 12C 14 GA 210.000 m
119 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
120 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
121 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 11.000 EACH
122 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 5.000 EACH
123 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 7.000 EACH
124 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
125 805-78420 DISCONNECT HANGER 8.000 EACH
126 805-78467 SIGNAL CABLE, 3C 8GA. 34.000 m
127 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,591.000 m
128 805-78485 SIGNAL CABLE, 5C 14GA. 173.000 m
129 805-78490 SIGNAL CABLE, 7C 14GA. 412.000 m
130 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 3,249.000 m
131 805-78785 SIGNAL DETECTOR HOUSING 18.000 EACH
132 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 793.000 m
133 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
134 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 8.000 EACH
135 805-90005 SIGNAL PEDESTAL, 3.0 m 2.000 EACH
136 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 13.000 EACH
137 808-01045 LINE, THERMOPLASTIC, DOTTED, YELLOW, 100 mm, 600 mm LINE, 52.000 m
138 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,565.000 m
139 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 5,719.000 m
140 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 616.200 m
141 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 3,449.000 m
142 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 5,432.000 m
143 808-06716 LINE, REMOVE 830.000 m
144 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 898.000 m
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CALL ORDER : 170 CONTRACT ID : R -29409-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

145 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 478.100 m
146 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 103.000 m
147 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 169.800 m
148 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 142.000 EACH
149 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 66.000 EACH
150 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 3.000 EACH
151 808-75994 PRISMATIC REFLECTOR 100.000 EACH

152 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 389.000 m
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CALL ORDER 174 CONTRACT ID : R -29773-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 2,220.000 SYS
16 202-74025 FENCE, REMOVE 805.000 LFT
17 202-96133 PIPE, REMOVE 188.000 LFT
18 203-02000 EXCAVATION, COMMON 2,831.000 CYS
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 4.300 TON
20 205-06932 TEMPORARY CHECK DAM, STRAW BALES 363.000 LFT
21 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
22 205-06937 TEMPORARY SILT FENCE 375.000 LFT
23 207-08263 SUBGRADE TREATMENT, TYPE IA 4,081.000 SYS
24 211-07454 STRUCTURE BACKFILL 36.000 CYS
25 213-08058 FLOWABLE BACKFILL 114.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,315.000 TON
27 306-08039 MILLING, ASPHALT REMOVAL 758.000 SYS
28 306-08041 MILLING, PCCP 100.000 SYS
29 306-08043 MILLING, TRANSITION 379.000 SYS
30 401-06264 PROFILOGRAPH, HMA LUMP LUMP
31 402-07784 HMA SURFACE, TYPE D 653.000 TON
32 402-07785 HMA INTERMEDIATE, TYPE D 2,105.000 TON
33 402-07786 HWA BASE, TYPE D 1,475.000 TON
34 406-05520 ASPHALT FOR TACK COAT 3.800 TON
35 603-06040 FENCE, FARM FIELD, 47 IN. 747.000 LFT
36 610-07788 HMA FOR APPROACHES, TYPE D 181.000 TON
37 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
38 615-06490 RIGHT OF WAY MARKER 27.000 EACH
39 615-06500 MONUMENT, A 3.000 EACH
40 615-06505 MONUMENT, B 4.000 EACH
41 616-02320 GEOTEXTILES 448.000 SYS
42 616-06405 RIPRAP, REVETMENT 294.000 TON
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
44 621-01597 EROSION CONTROL, MAT 88.000 SYS
45 621-06545 FERTILIZER 1.000 TON
46 621-06553 SEED MIXTURE, R 315.000 LBS
47 621-06557 SEED MIXTURE, T 148.000 LBS
48 621-06565 MULCHING MATERIAL 7.400 TON
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CALL ORDER - 174 CONTRACT ID : R -29773-B
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 621-06567 WATER 4.700 KGAL
50 621-06574 SODDING 1,265.000 SYS
51 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 78.000 LFT
52 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 230.000 LFT
53 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 71.000 LFT
54 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 119.000 LFT
55 715-08283 PCCP FOR STRUCTURE INSTALLATION 57.100 SYS
56 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 11.500 TON
57 715-46005 PIPE END SECTION, 15 IN. 7.000 EACH
58 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
59 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
60 720-45030 INLET, E7 1.000 EACH
61 720-45035 INLET, F7 1.000 EACH
62 720-45140 INLET, G7, MODIFIED 1.000 EACH
63 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
64 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
65 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
66 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
67 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 9,055.000 LFT
68 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 22.000 LFT
69 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
70 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07119 BARRICADE, 111-B 96.000 LFT
73 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 69.900 LFT
74 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 6.000 EACH
75 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 1.300 SFT
76 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 39.300 SFT
77 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 4.100 SFT
78 802-99058 SHEET SIGN, INSTALL 7.000 EACH
79 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,147 .000 LFT
80 808-06716 LINE, REMOVE 7,000.000 LFT
81 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,568.000 LFT
82 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 54.000 LFT

83 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 32.000 EACH
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CALL ORDER : 176 CONTRACT ID : R -29845-B
LETTING DATE :

SECTION NO. 0001 REHABILITATION OF LAPORET TRAIN DEPOT,

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 10.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 10.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 10.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 210-06744 INTERIOR LUMP LUMP
9 210-07893 IRRIGATION LUMP LUMP
10 621-06570 TOP SOIL 21.000 CYS
11 621-06570 TOP SOIL 6.000 CYS
12 622-03948 PLANTER 3.000 EACH
13 622-03948 PLANTER 1.000 EACH
14 622-05639 PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN. 20.000 EACH
15 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 82.000 EACH
16 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 8.000 EACH
17 622-05653 PLANT, GROUND COVER 180.000 EACH
18 711-03973 BUILDING ARCHITECTURAL LUMP LUMP
19 711-90932 EDGING, STEEL 160.000 LFT
20 719-03975 BUILDING PLUMBING LUMP LUMP
21 805-04973 CONDUIT 289.000 LFT
22 805-95890 WIRE, NO. 12 COPPER, 1/C 867.000 LFT
23 807-02819 LIGHTING RECEPTACLE, SINGLE, WATERPROOF 12.000 EACH
24 807-03694 BUILDING ELECTRICAL LUMP LUMP

25 807-03974 BUILDING HEATING, VENTILATION, AIR CONDITIONING LUMP LUMP
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CALL ORDER : 180 CONTRACT ID :© R -29913-A
LETTING DATE :

SECTION NO. 0001 DEMOLITION OF HOUSES AND BUILDINGS

1 105-07038 FIELD OFFICE, A 3.000 MOS
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 3.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 105-09198 LAPTOP COMPUTER SYSTEM 3.000 MOS
6 105-09199 FIELD OFFICE INTERNET SERVICE 3.000 MOS
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 216.000 SFT
9 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 3000 GAL 1.000 EACH
10 202-06578 CONTAMINATED SOIL, TRANSPORT 5.000 CYS
11 202-06579 CONTAMINATED SOIL, DISPOSE 5.000 CYS
12 202-06580 CONTAMINATED SOIL, REMOVE 5.000 CYS
13 202-08429 REGULATED MATERIALS, DISPOSE, B 100.000 GAL
14 202-08430 REGULATED MATERIALS, REMOVE, B 100.000 GAL
15 202-08431 REGULATED MATERIALS, TRANSPORT, B 100.000 GAL
16 205-06937 TEMPORARY SILT FENCE 200.000 LFT
17 211-02050 B BORROW 20.000 CYS

18 621-06559 MULCHED SEEDING, R 500.000 SYS
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CALL ORDER : 210 CONTRACT ID : RS-27045-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02676 TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL 300.000 TON
12 303-07449 COMPACTED AGGREGATE, NO. 73 710.000 TON
13 304-07491 HMA PATCHING, TYPE C 266.000 TON
14 306-08033 MILLING, ASPHALT, 1 IN. 208,891.000 SYS
15 306-08043 MILLING, TRANSITION 1,220.000 SYS
16 306-08432 MILLING, APPROACH 14,223.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 17,233.000 TON
19 406-05520 ASPHALT FOR TACK COAT 53.000 TON
20 610-07488 HMA FOR APPROACHES, TYPE C 2,186.000 TON
21 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 70.000 TON
22 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 2.000 EACH
23 612-60410 DRILLED HOLE FOR UNDERSEAL 1,143.000 EACH
24 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
25 720-06525 CASTING, ADJUST TO GRADE, MONUMENT 3.000 EACH
26 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
27 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
28 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,833.000 LFT
29 801-06640 CONSTRUCTION SIGN, A 71.000 EACH
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 13,993.000 LFT
32 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 121,094.000 LFT
33 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 24,327.000 LFT
34 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 180.000 LFT
35 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 990.000 EACH

36 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 990.000 EACH
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CALL ORDER 220 CONTRACT ID : RS-28004-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 303-07449 COMPACTED AGGREGATE, NO. 73 3,059.000 TON
15 304-07491 HMA PATCHING, TYPE C 3,683.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN. 288,588.000 SYS
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 8,436.000 SYS
18 306-08043 MILLING, TRANSITION 2,313.000 SYS
19 306-08432 MILLING, APPROACH 19,342.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 24,505.000 TON
22 406-05520 ASPHALT FOR TACK COAT 79.400 TON
23 604-07897 CURB RAMP, CONCRETE, C 160.000 SYS
24 604-07901 CURB RAMP, CONCRETE, G 64.000 SYS
25 610-07488 HMA FOR APPROACHES, TYPE C 1,832.000 TON
26 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 41.000 TON
27 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 2.000 EACH
28 612-60410 DRILLED HOLE FOR UNDERSEAL 676.000 EACH
29 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
30 720-06525 CASTING, ADJUST TO GRADE, MONUMENT 5.000 EACH
31 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
33 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 17,103.000 LFT
34 801-06640 CONSTRUCTION SIGN, A 107.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 16,985.000 LFT
37 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 177,301.000 LFT
38 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 48,047.000 LFT
39 808-06721 TRANSVERSE MARKINGS, PAINT, CROSSWALK LINE, 4 IN. 160.000 LFT
40 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 23.000 EACH
41 808-06724 PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY 13.000 EACH
42 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 891.000 LFT
43 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 279.000 LFT
44 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,478.000 EACH

45 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,478.000 EACH
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CALL ORDER 230 CONTRACT ID : RS-28659-A
LETTING DATE :

SECTION NO. 0001 HMA OVERLAY, FUNCTIONAL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 24.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 24.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02241 GUARDRAIL, REMOVE 3,106.500 LFT
15 202-93741 GUARD RAIL END TREATMENT, REMOVE 61.000 EACH
16 203-02000 EXCAVATION, COMMON 483.500 CYS
17 205-06937 TEMPORARY SILT FENCE 1,000.000 LFT
18 211-07454 STRUCTURE BACKFILL 426.600 CYS
19 214-07202 GEOGRID, 1 241.000 SYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 134.200 TON
21 302-06464 SUBBASE FOR PCCP 17.900 CYS
22 303-60012 AGGREGATE, 2 903.600 TON
23 304-07490 HMA PATCHING, TYPE B 7,056.200 TON
24 304-07493 WIDENING WITH HMA, TYPE B 436.500 TON
25 306-08033 MILLING, ASPHALT, 1 IN. 272,675.000 SYS
26 306-08043 MILLING, TRANSITION 20,431.700 SYS
27 306-08432 MILLING, APPROACH 18,277.100 SYS
28 401-06264 PROFILOGRAPH, HMA LUMP LUMP
29 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 24,181.300 TON
30 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 39,129.700 TON
31 402-07451 HMA WEDGE AND LEVEL, TYPE B 602.000 TON
32 406-05520 ASPHALT FOR TACK COAT 210.000 TON
33 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2 6.000 EACH
34 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 9.000 EACH
35 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 11.000 EACH
36 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 2.000 EACH
37 601-06037 GUARDRAIL END TREATMENT, | 1.000 EACH
38 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
39 601-93346 GUARDRAIL CONNECTOR, AS 4.000 EACH
40 601-94689 GUARDRAIL END TREATMENT, OS 58.000 EACH
41 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 602.300 LFT
42 610-07487 HMA FOR APPROACHES, TYPE B 2,682.600 TON
43 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 2.000 EACH
44 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 142.000 TON
45 612-60410 DRILLED HOLE FOR UNDERSEAL 2,380.000 EACH
46 615-06505 MONUMENT, B 9.000 EACH
47 616-02320 GEOTEXTILES 7,219.500 SYS

48 616-05688 RIPRAP, CLASS 1 52.400 TON
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CALL ORDER 230 CONTRACT ID : RS-28659-A
LETTING DATE :

SECTION NO. 0001 HMA OVERLAY, FUNCTIONAL

49 616-05689 RIPRAP, CLASS 2 378.400 TON
50 616-06405 RIPRAP, REVETMENT 2,582.500 TON
51 616-06451 RIPRAP, UNIFORM 271.600 TON
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
53 621-06559 MULCHED SEEDING, R 658.500 SYS
54 702-51863 FIELD DRILLED HOLE IN CONCRETE 48.000 EACH
55 702-90915 CONCRETE, A 9.200 CYS
56 703-51030 REINFORCING STEEL 561.000 LBS
57 714-01366 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 4 FT. 99.000 LFT
58 714-99346 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3 FT. X 2 FT. 41.000 LFT
59 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 4.000 EACH
60 715-03476 SAFETY METAL END SECTION, 4:1, 24 IN. 1.000 EACH
61 715-03584 SAFETY METAL END SECTION, 4:1, 18 IN. 3.000 EACH
62 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 164.000 LFT
63 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 1,073.000 LFT
64 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 41.000 LFT
65 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 10.000 LFT
66 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 500.000 LFT
67 715-06675 PIPE LINER 66.000 LFT
68 715-06675 PIPE LINER 41.000 LFT
69 715-06876 PIPE LINER, THERMOPLASTIC, 72 IN. 157.000 LFT
70 715-07709 PIPE, TYPE 1, DEFORMED, MIN. AREA 2.2 SFT. 48.000 LFT
71 715-08283 PCCP FOR STRUCTURE INSTALLATION 390.900 SYS
72 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 107.400 TON
73 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
74 715-46010 PIPE END SECTION, 18 IN. 26.000 EACH
75 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
76 715-46060 PIPE END SECTION, MIN. AREA 2.2 SQ. FT. 2.000 EACH
77 715-95325 INVERT, CONCRETE PAVED 16.000 LFT
78 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
79 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
80 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 18,792.000 LFT
81 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,146.000 LFT
82 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
83 801-06640 CONSTRUCTION SIGN, A 71.000 EACH
84 801-06775 MAINTAINING TRAFFIC LUMP LUMP
85 801-07118 BARRICADE, 111-A 64.000 LFT
86 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
87 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 488.000 LFT
88 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 176.000 LFT
89 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 1.000 EACH
90 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 27,474.000 LFT
91 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 185,210.000 LFT
92 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 147,593.000 LFT
93 808-75015 LINE, PAINT, SOLID, WHITE, 12 IN. 278.000 LFT
94 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 24.000 LFT
95 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,207.000 EACH

96 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,219.000 EACH
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CALL ORDER : 240 CONTRACT ID : RS-28665-A
LETTING DATE :

SECTION NO. 0001 HMA OVERLAY, FUNCTIONAL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 36.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 18.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
12 207-08268 SUBGRADE TREATMENT, TYPE 1V 16,126.000 SYS
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5,325.000 TON
14 303-01180 COMPACTED AGGREGATE, NO. 53 1,250.000 TON
15 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 100.000 TON
16 304-07489 HMA PATCHING, TYPE A 2,100.000 TON
17 306-08033 MILLING, ASPHALT, 1 IN. 41,800.000 SYS
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 14,400.000 SYS
19 306-08043 MILLING, TRANSITION 3,660.000 SYS
20 306-08432 MILLING, APPROACH 6,150.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 2,600.000 TON
23 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 5,000.000 TON
24 401-07370 QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm 3,450.000 TON
25 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 6,900.000 TON
26 406-05520 ASPHALT FOR TACK COAT 45.000 TON
27 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
28 610-07487 HMA FOR APPROACHES, TYPE B 1,350.000 TON
29 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 9.000 EACH
30 616-02320 GEOTEXTILES 60.000 SYS
31 616-06451 RIPRAP, UNIFORM 60.000 TON
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
33 621-06545 FERTILIZER 0.500 TON
34 621-06553 SEED MIXTURE, R 190.000 LBS
35 621-06557 SEED MIXTURE, T 165.000 LBS
36 621-06565 MULCHING MATERIAL 2.250 TON
37 718-06528 OUTLET PROTECTOR, 1 59.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
39 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,700.000 LFT
40 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,850.000 LFT
41 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,200.000 LFT
44 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 36,200.000 LFT
45 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 30,600.000 LFT
46 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 290.000 LFT
47 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 110.000 LFT

48 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH
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CALL ORDER : 240 CONTRACT ID : RS-28665-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HMA OVERLAY, FUNCTIONAL

49 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
50 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 438.000 EACH
51 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 438.000 EACH
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CALL ORDER : 250 CONTRACT ID : RS-29175-A
LETTING DATE :

SECTION NO. 0001 PARTAIL 3R-R

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 10.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 20.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 20.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02236 SURFACE, REMOVE 50.000 SYS
11 202-02278 CURB, CONCRETE, REMOVE 790.000 LFT
12 202-52710 SIDEWALK, CONCRETE, REMOVE 370.000 SYS
13 202-94749 CURB, ASPHALT, REMOVE 400.000 LFT
14 304-07491 HMA PATCHING, TYPE C 587.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 45,255.000 SYS
16 306-08043 MILLING, TRANSITION 8,499.000 SYS
17 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 3,734.000 TON
18 402-07452 HMA WEDGE AND LEVEL, TYPE C 50.000 TON
19 406-05520 ASPHALT FOR TACK COAT 15.000 TON
20 604-06070 SIDEWALK, CONCRETE 370.000 SYS
21 604-07894 CURB RAMP, CONCRETE, A 44 .000 SYS
22 604-07896 CURB RAMP, CONCRETE, B 245.000 SYS
23 604-07897 CURB RAMP, CONCRETE, C 4.000 SYS
24 604-07898 CURB RAMP, CONCRETE, D 4.000 SYS
25 604-07899 CURB RAMP, CONCRETE, E 32.000 SYS
26 604-07900 CURB RAMP, CONCRETE, F 200.000 SYS
27 604-07901 CURB RAMP, CONCRETE, G 90.000 SYS
28 604-07902 CURB RAMP, CONCRETE, H 15.000 SYS
29 604-07903 CURB RAMP, CONCRETE, K 11.000 SYS
30 605-01870 CURB, CONCRETE, A 800.000 LFT
31 605-06090 CURB, INTEGRAL, CONCRETE 390.000 LFT
32 610-07488 HMA FOR APPROACHES, TYPE C 639.000 TON
33 621-06575 SODDING, NURSERY 200.000 SYS
34 720-06525 CASTING, ADJUST TO GRADE, MONUMENT 3.000 EACH
35 720-44000 CASTING, ADJUST TO GRADE 94 .000 EACH
36 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
37 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,259.000 LFT
38 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,259.000 LFT
39 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
40 801-06710 FLASHING ARROW SIGN 210.000 DAY
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 805-02327 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 39.000 EACH
43 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 17,750.000 LFT
44 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,775.000 LFT
45 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 5,680.000 LFT
46 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN. 700.000 LFT
47 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 2,770.000 LFT

48 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,865.000 LFT
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CALL ORDER : 250 CONTRACT ID : RS-29175-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PARTAIL 3R-R

49 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 97.000 LFT
50 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 9,762.000 LFT
51 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 477.000 LFT
52 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 27.000 EACH
53 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 10.000 EACH
54 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,055.000 LFT

55 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 845.000 LFT
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CALL ORDER : 260 CONTRACT ID : RS-29176-A
LETTING DATE :

SECTION NO. 0001 PCCP PATCHING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 16.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 501-05240 CONTRACTION JOINT, D1 7,424.000 LFT
15 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
16 506-06333 PCCP PATCHING, FULL DEPTH 10,221.300 SYS
17 506-06334 PCCP PATCHING, PARTIAL DEPTH 250.000 SYS
18 507-07480 PCCP PROFILING 45,609.000 SYS
19 507-08272 JOINTS IN PCCP, SAW AND SEAL 49,120.000 LFT
20 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
21 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
22 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
23 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,015.000 LFT
24 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,015.000 LFT
25 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
26 801-06710 FLASHING ARROW SIGN 240.000 DAY
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
29 805-02327 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 22.000 EACH
30 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 8,750.000 LFT
31 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 875.000 LFT
32 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,800.000 LFT
33 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 3,015.000 LFT
34 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 14,183.000 LFT
35 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 9,563.000 LFT
36 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 1,146.000 LFT
37 808-07591 LINE, EPOXY, SOLID, WHITE, 24 IN. 300.000 LFT
38 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 221.000 LFT
39 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 26.000 EACH
40 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 11.000 EACH
41 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 20.000 EACH

42 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 20.000 EACH
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CALL ORDER 270 CONTRACT ID : RS-29287-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 7.000 MOS
2 105-09198 LAPTOP COMPUTER SYSTEM 14.000 MOS
3 105-09199 FIELD OFFICE INTERNET SERVICE 7.000 MOS
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 303-01180 COMPACTED AGGREGATE, NO. 53 2,675.000 TON
11 304-07491 HMA PATCHING, TYPE C 2,054.000 TON
12 306-08042 MILLING, SCARIFICATION/PROFILE 181,798.000 SYS
13 306-08043 MILLING, TRANSITION 3,133.000 SYS
14 401-06264 PROFILOGRAPH, HMA LUMP LUMP
15 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 14,998.000 TON
16 402-07452 HMA WEDGE AND LEVEL, TYPE C 100.000 TON
17 406-05520 ASPHALT FOR TACK COAT 54.000 TON
18 610-07488 HMA FOR APPROACHES, TYPE C 822.000 TON
19 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 0.950 TON
20 612-60410 DRILLED HOLE FOR UNDERSEAL 16.000 EACH
21 720-06525 CASTING, ADJUST TO GRADE, MONUMENT 2.000 EACH
22 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
23 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
24 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,800.000 LFT
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,800.000 LFT
26 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 9,096.000 LFT
29 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 119,505.000 LFT
30 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 70,912.000 LFT
31 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 30.000 LFT
32 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
33 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
34 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,418.000 EACH

35 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,423.000 EACH
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CALL ORDER : 280 CONTRACT ID : RS-29866-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 9.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 9.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 306-08033 MILLING, ASPHALT, 1 IN. 533,100.000 SYS
15 306-08043 MILLING, TRANSITION 2,100.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 10,700.000 TON
18 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 33,500.000 TON
19 406-05520 ASPHALT FOR TACK COAT 135.000 TON
20 606-07484 MILLED HMA SHOULDER CORRUGATIONS 230,340.000 LFT
21 616-02320 GEOTEXTILES 30.000 SYS
22 616-06451 RIPRAP, UNIFORM 33.000 TON
23 725-06861 PIPE LINER, THERMOPLASTIC, AREA 6.5 SFT 390.000 LFT
24 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
25 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 11,520.000 LFT
26 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 11,520.000 LFT
27 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
28 801-06710 FLASHING ARROW SIGN 110.000 DAY
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 29,155.000 LFT
31 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 116,620.000 LFT
32 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 116,620.000 LFT
33 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,791.000 EACH

34 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,791.000 EACH
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CALL ORDER : 300 CONTRACT ID : B -27199-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
12 202-99187 FENCE, FARM FIELD, REMOVE 30.100 m
13 203-02000 EXCAVATION, COMMON 330.000 m3
14 203-02070 BORROW 1,024.000 m3
15 203-51223 EXCAVATION, WATERWAY 148.000 m3
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 2.000 Mg
17 205-06937 TEMPORARY SILT FENCE 360.000 m
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 150.190 Mg
19 402-07432 HMA SURFACE, TYPE A 704.950 Mg
20 402-07433 HVMA SURFACE, TYPE B 104.540 Mg
21 402-07438 HVMA INTERMEDIATE, TYPE B 109.300 Mg
22 402-07440 HMA BASE, TYPE A 128.660 Mg
23 402-07441 HVA BASE, TYPE B 135.430 Mg
24 406-05520 ASPHALT FOR TACK COAT 1.000 Mg
25 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
26 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
27 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 175.260 m
28 603-91304 FENCE, WOOD, RESET 49.910 m
29 603-98850 WIRE, 4 POINT BARB, 12.5 GAUGE 63.360 m
30 610-07486 HMA FOR APPROACHES, TYPE A 21.770 Mg
31 615-06490 RIGHT OF WAY MARKER 6.000 EACH
32 616-02320 GEOTEXTILES 583.690 m2
33 616-06451 RIPRAP, UNIFORM 861.860 Mg
34 621-06560 MULCHED SEEDING, U 1,412.000 m2
35 621-06575 SODDING, NURSERY 48.000 m2
36 714-08514 WINGWALL 59.800 m2
37 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 8.000 m
38 715-46005 PIPE END SECTION, 375 mm 2.000 EACH
39 718-06528 OUTLET PROTECTOR, 1 4.000 EACH
40 718-52610 AGGREGATE FOR UNDERDRAINS 18.080 m3
41 723-06919 STRUCTURE, PRECAST THREE-SIDED, 7310 mm X 3100 mm 15.240 m
42 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
43 801-06625 DETOUR ROUTE MARKER ASSEMBLY 6.000 EACH
44 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
45 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 801-07118 BARRICADE, 111-A 9.750 m

48 801-07119 BARRICADE, 111-B 9.750 m
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CALL ORDER : 300 CONTRACT ID : B -27199-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

49 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 352.000 m
50 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 352.000 m
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CALL ORDER : 310 CONTRACT ID : M -30055-A
LETTING DATE :

SECTION NO. 0001 ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

1 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 3.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 624-92647 HERBICIDE TREATMENT 6,662.000 ACRE
9 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 320 CONTRACT ID : M -30096-A
LETTING DATE :

SECTION NO. 0001 ROADSIDE MOWING AND MAINTENANCE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
7 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL
8 623-04887 MOWING, CYCLE NO. 4 1.000 CYCL
9 623-05684 MOWING, CYCLE NO. 5 1.000 CYCL
10 623-06008 MOWING, CYCLE NO. 7 1.000 CYCL
11 623-06704 MOWING, CYCLE NO. 6 1.000 CYCL
12 623-06707 MOWING, CYCLE NO. 8 1.000 CYCL
13 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 330 CONTRACT ID :- M -30097-A
LETTING DATE :

SECTION NO. 0001 DISTRICT MAINTENANCE WORK PROJECT

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
7 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL
8 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 340 CONTRACT ID :- M -30098-A
LETTING DATE :

SECTION NO. 0001 MOWING AND ROADSIDE MAINTENANCE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
7 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL
8 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 350 CONTRACT ID :- M -30099-A
LETTING DATE :

SECTION NO. 0001 DISTRICT MAINTENANCE WORK PROJECT

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 623-04884 MOWING, CYCLE NO. 1 1.000 CYCL
6 623-04885 MOWING, CYCLE NO. 2 1.000 CYCL
7 623-04886 MOWING, CYCLE NO. 3 1.000 CYCL
8 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 380 CONTRACT ID : T -29051-A
LETTING DATE :

SECTION NO. 0001 SIGNING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 36.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02241 GUARDRAIL, REMOVE 7.500 LFT
15 202-03783 SIGN, PANEL, REMOVE 46.000 EACH
16 202-04089 SIGN, SHEET, REMOVE 4.000 EACH
17 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 2.000 EACH
18 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 3.000 EACH
19 202-74055 OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE 9.000 EACH
20 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 3.000 EACH
21 202-74095 BRIDGE BRACKET ASSEMBLY, REMOVE 2.000 EACH
22 202-94954 BARRIER WALL, CONCRETE, REMOVE 675.000 LFT
23 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
24 601-02212 GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED, 4.000 EACH
25 601-06306 IMPACT ATTENUATOR, RESET, R2, W1, TL-3 2.000 EACH
26 601-07050 GUARDRAIL END TREATMENT, OS, RESET 1.000 EACH
27 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
28 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 487.500 LFT
29 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 3.000 EACH
30 602-06729 BARRIER DELINEATOR 18.000 EACH
31 602-08472 CONCRETE BARRIER, 33 IN. 531.000 LFT
32 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
33 801-06201 TEMPORARY PANEL SIGNS 102.000 SYS
34 801-06202 TEMPORARY PANEL SIGN SUPPORTS 573.000 LFT
35 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 801-08388 TEMPORARY TRAFFIC BARRIER 2,623.000 LFT
38 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 451.000 LFT
39 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 241.000 LFT
40 802-07057 SIGN, PANEL, WITH LEGEND 17,535.000 SFT
41 802-07101 SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS 19.000 EACH
42 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 12.000 EACH
43 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 2.000 EACH
44 802-07159 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 11 1.000 EACH
45 802-08456 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 16.000 EACH
46 802-08456 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 2.000 EACH
47 802-09212 BOX TRUSS SIGN STRUCTURE FOUNDATION, 1.000 EACH
48 802-09214 BOX TRUSS SIGN STRUCTURE FOUNDATION, 9.000 EACH
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CALL ORDER : 380 CONTRACT ID : T -29051-A
LETTING DATE :

SECTION NO. 0001 SIGNING

49 802-09215 BOX TRUSS SIGN STRUCTURE FOUNDATION, 4.000 EACH
50 802-09221 BOX TRUSS SIGN STRUCTURE, TYPE 2.000 EACH
51 802-09222 BOX TRUSS SIGN STRUCTURE, TYPE B 3.000 EACH
52 802-09224 BOX TRUSS SIGN STRUCTURE, TYPE D 3.000 EACH
53 802-09225 BOX TRUSS SIGN STRUCTURE, TYPE E 7.000 EACH
54 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 120.000 SFT
55 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 797.300 SFT
56 802-76095 STRUCTURAL STEEL, BREAKAWAY 2,259.600 LBS
57 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 3.000 EACH
58 802-76160 BRIDGE BRACKET ASSEMBLY 2.000 EACH
59 802-76170 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 397.000 LFT
60 802-76175 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 113.000 LFT
61 802-76205 SIGN MODIFICATION (OVERHEAD) 2.000 EACH
62 802-93389 BARRIER WALL SIGN BRACKET, SHOULDER 2.000 EACH
63 802-99045 SIGN REMOUNTING 16.000 EACH
64 805-01842 HANDHOLE, SIGNAL 8.000 EACH
65 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,466.000 LFT
66 805-08652 POLE CIRCUIT CABLE 2,230.000 LFT
67 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 3.000 EACH
68 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER 8.000 EACH
69 805-78445 SIGNAL SERVICE 3.000 EACH
70 805-78467 SIGNAL CABLE, 3C 8GA. 210.000 LFT
71 805-78480 SIGNAL CABLE, 3C 14GA. 3,120.000 LFT
72 807-01878 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 86.000 EACH
73 807-02191 HANDHOLE, LIGHTING 4.000 EACH
74 807-02193 LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 4.000 EACH
75 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 3,380.000 LFT
76 807-82004 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 5 LUMINAIRES 22.000 EACH
77 807-82017 SIGN CIRCUIT INSTALLATION, CANTILEVER, 3 LUMINAIRES 7.000 EACH
78 807-82017 SIGN CIRCUIT INSTALLATION, CANTILEVER, 3 LUMINAIRES 3.000 EACH
79 807-83752 LIGHT POLE, 40 FT. E.M.H., 10.0 FT. MAST ARM, ANCHOR BASE 17.000 EACH
80 807-84700 LIGHT POLE, 38 FT. E.M.H., 10.0 FT. MAST ARM, TRANSFORMER 69.000 EACH
81 807-86790 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT 142.000 EACH
82 807-86810 SERVICE POINT, 11 1.000 EACH
83 807-86910 CONNECTOR KIT, UNFUSED 112.000 EACH
84 807-86915 CONNECTOR KIT, FUSED 129.000 EACH
85 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 297.000 EACH
86 807-86930 INSULATION LINK, NONWATERPROOFED 208.000 EACH
87 807-86935 INSULATION LINK, WATERPROOFED 16.000 EACH
88 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 105.000 EACH
89 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 25,829.000 LFT
90 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 26,051.000 LFT
91 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 9,480.000 LFT
92 808-06716 LINE, REMOVE 10,563.000 LFT
93 808-07591 LINE, EPOXY, SOLID, WHITE, 24 IN. 1,308.000 LFT
94 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 6,162.000 LFT

95 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,057.000 EACH






